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Hynish Centre Project

Isle of Tiree

Scoping Study Cost

External 

Fabric Repairs

Internal 

Renovation/R

efurbishment

Total Cost

Rounded Total 

Cost (to nearest 

£10k)

Building 1 Morton Boyd Hall 23,000£          -£                 23,000£          20,000£                 

Building 2 Morton Boyd House 56,000£          519,000£        575,000£        580,000£               

Building 3 Alan Stevenson House 81,000£          647,000£        728,000£        730,000£               

Building 4 Lower Square Cottages

Refresh Option 58,000£          95,000£          153,000£        150,000£               

Full Refurbishment Option 58,000£          277,000£        335,000£        340,000£               

Building 5 Old Stables Exhibition and Cowshed 61,000£          423,000£        484,000£        480,000£               

Building 6 Old Stables Cottage 48,000£          6,000£            54,000£          50,000£                 

Building 7 Upper Square Cottages 139,000£        1,279,000£    1,418,000£    1,420,000£           

Building 8 The Barracks 586,000£        1,386,000£    1,972,000£    1,970,000£           

Notes on the cost estimate:

1 at this early stage, the costs have primarily been calculated on a cost/m2 basis

2 the costs are based on gross internal floor areas provided by ZM Architecture

This scoping study cost has been prepared to provide a high level cost for the proposed alterations and upgrading works to various 

buildings at Hynish as part of an initial study to consider the potential to redevelop the buildings, primarily, for low cost rural/island 

housing.    The costs are intended to provide initial high level guidance on the level of cost to be expected.    A more detailed cost 

excercise should be developed with input from other team members before any final decsions are made.  

Costs for a building project are influenced by many factors such as the project scope, scale, complexity, specification, location and 

procurement route.

The cost is based on some outline concept proposals considered and prepared by ZM Architecture), as relayed to us in meetings 

between Nick Blair (ZM Architects and Alan Harper (Morham + Brotchie Partnership) on 11 August 2022 and 25 August 2022.

Construction costs only

https://morhambrotchie.sharepoint.com/sites/Jobs2022/Shared Documents/E2241-Hynish Centre Study, Tiree/6 Cost Plans/E2241-Cost -2022.08.25

25/08/202216:35 2 of 14



3

4

Exclusions:

a VAT 

b Professional Fees, planning fees and building control fees

c Interpretation and associated design fees, if required

d Relocation of the exhibition

e Furniture, furnishings and equipment

f Any temporary accommodation, removal & storage costs

g Any revenue impacts during the course of the site works

h Inflation (i.e. the costs above are based on current market conditions)

Prepared by:

Morham + Brotchie Partnership

www.mb-qs.com

alan.harper@mb-qs.com

the costs exclude any repairs/alterations or improvements to external access, pathways, surfaces and parking

the estimate cost for the Barracks Building have been incorporated from the Condition Appraisal Cost Estimate, dated 8 June 2022
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Appendix 1  Cost Back Up
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A B

1 Morton Boyd Hall

scope

Current visitor info and interpretation

Remain in current use

No internal works required

Overhaul roof and missing slates

Redecorate rwg and windows

Reasonable allowance for masonry

external works
overhal roof and attend to missing loose slates 1 Sum 1,500.00£             1,500.00£             
masonry repairs

pointing, grouting, consolidation, etc 1 Sum 5,000.00£             5,000.00£             
general stonework 1 Sum 5,000.00£             5,000.00£             

redecorate
gutters and downpipes 40 m 35.00£                   1,400.00£             
windows 25 m2 50.00£                   1,250.00£             
doors 1 nr 100.00£                100.00£                

internal 
No internal works required 103 m2 -£                       -£                       

14,250.00£           

20,000.00£           23,000.00£        -£                    

2 Morton Boyd House

scope

Change to 2 units; 1 bedroom each

Extensive renovation works

Demolitions new floor/insulate etc

external works
overhal roof and attend to missing loose slates 1 Sum 5,000.00£             5,000.00£             
masonry repairs

pointing, grouting, consolidation, etc 1 Sum 22,000.00£           22,000.00£           
general stonework 1 Sum 5,000.00£             5,000.00£             

redecorate
gutters and downpipes 38 m 35.00£                   1,330.00£             
windows 9 nr 75.00£                   675.00£                
doors 1 nr 100.00£                100.00£                

Full Refurbishment

Options under consideration for Lower 

Square Cottage

Total Rounded inc 

prelims & 

contingency to 

carry to summary

Refresh Only

Externals  inc 

prelims & 

contingency to 

carry to 

summary

Internals inc 

prelims & 

contingency to 

carry to 

summary
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internal 

134 m2 2,350.00£             314,900.00£        
349,005.00£        

570,000.00£         56,000.00£        519,000.00£      

3 Alan Stevenson House

scope

Think this is our former project

Refit first floor and create ensuite rooms

Need a new lift - platform

184m2 per floor

Some ground floor associated works - redecor/improve separation ?

External works;

Overhaul roof and any slipped slates - minor

Paint RWG and windows

Masonry works

external works
overhal roof and attend to missing loose slates 1 Sum 3,000.00£             3,000.00£             
masonry repairs

pointing, grouting, consolidation, etc 1 Sum 39,000.00£           39,000.00£           
general stonework 1 Sum 5,000.00£             5,000.00£             

redecorate
gutters and downpipes 42 m 20.00£                   840.00£                
windows 10 nr 75.00£                   750.00£                
doors 5 nr 100.00£                500.00£                

internal 
full renovation - upper floor 184 m2 2,000.00£             368,000.00£        
ground floor minor works

redecorate 184 m2 85.00£                   15,640.00£           
minor electrical alterations 184 m2 50.00£                   9,200.00£             
upgrade separation - assume not required 184 m2 -£                       -£                       

441,930.00£        

730,000.00£         81,000.00£        647,000.00£      

4 Lower Square Cottages

scope

Already a 3 bedroom house

Very tired

Consider two options:

A - Refresh - new kitchen/new bathroom fit out, redecorate, replace rotten windows

B - Full refurbishment and redesign and ASHP

external works
overhal roof and attend to missing loose slates 1 Sum 5,000.00£             5,000.00£             5,000.00£               5,000.00£                    
masonry repairs -£                         -£                              

pointing, grouting, consolidation, etc 1 Sum 23,000.00£           23,000.00£           23,000.00£             23,000.00£                  
general stonework 1 Sum 5,000.00£             5,000.00£             5,000.00£               5,000.00£                    

conversion into 2 residential units & full renovation 

incluidng new rooflight
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redecorate -£                         -£                              
gutters and downpipes 45 m 20.00£                   900.00£                900.00£                   900.00£                       
windows 13 nr 75.00£                   975.00£                975.00£                   975.00£                       
doors 2 nr 100.00£                200.00£                200.00£                   200.00£                       

internal -£                         -£                              
refresh only option

new kitchen 1 Sum 20,000.00£           20,000.00£           20,000.00£             
new bathrooms 2 nr 12,000.00£           24,000.00£           24,000.00£             
replace rotten windows 8 nr 750.00£                6,000.00£             6,000.00£               
redecorate 80 m2 85.00£                   6,800.00£             6,800.00£               
sundry 80 m2 10.00£                   800.00£                800.00£                   

153,000.00£         58,000.00£        95,000.00£        Refresh totals

full renovation 80 m2 2,100.00£             exclude 335,000.00£         58,000.00£        277,000.00£      Full renovation totals 168,000.00£                

92,675.00£           

150,000.00£         

5 Old Stables Exhibition and Cowshed

scope

Part exhibition to be relocated - exclude from cost

Change to workspaces

Create slappings in mid walls

New rooflights

external works
overhal roof and attend to missing loose slates 1 Sum 5,000.00£             5,000.00£             
masonry repairs

pointing, grouting, consolidation, etc 1 Sum 20,000.00£           20,000.00£           
general stonework 1 Sum 10,000.00£           10,000.00£           

redecorate
gutters and downpipes 55 m 20.00£                   1,100.00£             
windows 4 nr 75.00£                   300.00£                
doors 7 nr 100.00£                700.00£                

internal 
full renovation to creat work units 113 m2 1,850.00£             209,050.00£        

eo new rooflights 6 nr 1,800.00£             10,800.00£           
eo strip and reslate 210 m2 175.00£                36,750.00£           

293,700.00£        

480,000.00£         61,000.00£        423,000.00£      

6 Old Stables Cottage

scope

In good condition

Redecorate only

Still same allowances for external works

Lead abutment detail needs to be renewed/improved

external works
overhaul roof and attend to missing loose slates 1 Sum 3,000.00£             3,000.00£             
replace mono pitch abutment flashing 1 Sum 5,000.00£             5,000.00£             

https://morhambrotchie.sharepoint.com/sites/Jobs2022/Shared Documents/E2241-Hynish Centre Study, Tiree/6 Cost Plans/E2241-Cost -2022.08.25

25/08/202216:35 7 of 14



masonry repairs
pointing, grouting, consolidation, etc 1 Sum 15,000.00£           15,000.00£           
general stonework 1 Sum 5,000.00£             5,000.00£             

redecorate
gutters and downpipes 35 m 20.00£                   700.00£                
windows 6 nr 75.00£                   450.00£                
doors 2 nr 100.00£                200.00£                

internal 
redecorate - only 40 m2 85.00£                   3,400.00£             

32,750.00£           

50,000.00£           48,000.00£        6,000.00£          

7 7 Upper Square Cottages

scope

Currently in long term rental arrangements

Typical flat roofed Stevenson keeper house design

Flat roofs redone by Fulton a few years ago

Dampness issues

Assume a full refurbishment

external works
overhal flat leaded roof/minor 1 Sum 2,000.00£             2,000.00£             
masonry repairs

pointing, grouting, consolidation, etc 1 Sum 54,000.00£           54,000.00£           
general stonework 1 Sum 25,000.00£           25,000.00£           

redecorate
gutters and downpipes 20 m 20.00£                   400.00£                
windows 23 nr 75.00£                   1,725.00£             
doors 10 nr 150.00£                1,500.00£             

internal 
full renovation 345 m2 2,250.00£             776,250.00£        

860,875.00£        

1,420,000.00£     139,000.00£      1,279,000.00£  

2,085,185.00£     92,675.00£             203,075.00£                

Prelims 14% 291,925.90£        12,974.50£             28,430.50£                  

2,377,110.90£     105,649.50£           231,505.50£                

DD 3% 71,313.33£           3,169.49£               6,945.17£                    

2,448,424.23£     108,818.99£           238,450.67£                

Location 22.00% 538,653.33£        23,940.18£             52,459.15£                  

2,987,077.56£     132,759.16£           290,909.81£                
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Contingency 15% 448,061.63£        19,913.87£             43,636.47£                  

3,435,139.19£     152,673.04£           334,546.28£               

ROUNDED 3,440,000£           150,000£                 330,000£                     
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Building 8 The Barracks Building Qty Unit Rate Amount Sub-Totals Totals

 External Fabric 

Repairs 

 Internal 

Renovation Immediate Urgent Necessary Desirable

1 ROOFS AND RAINWATER GOODS

1.1 Slated Pitches
repair slipped/broken slates

general overhaul
allow one day for 2 men N 1 Sum 600.00£              600.00£             600.00£                 600.00£                 

-£                        
investigate and repair area of water penetration -£                        

allow U 1 Sum 500.00£              500.00£             500.00£                 500.00£                 
-£                        

slater work associated with lead renewal/repair -£                        
location N 1 m 500.00£              500.00£             500.00£                 500.00£                 

-£                        
1.2 Flashings to main roof -£                        

remove and replace defective parging -£                        
gable skews N 37 m 35.00£                 1,295.00£         1,295.00£              

-£                        
renew mastic pointing at stone/lead raggle line -£                        

chimneys N 10 m 30.00£                 300.00£             300.00£                 
skew abutment at cross wall step N 12 m 30.00£                 360.00£             360.00£                 

-£                        
3,555.00£                 -£                        

-£                        
1.2 Leadwork etc -£                        

ventilated ridge -£                        
reset clips; and adjust to ensure consistent vent gap N 21 m 40.00£                 840.00£             840.00£                 840.00£                 

-£                        
renew defective leadwork -£                        

ridge D 0 m 100.00£              -£                   -£                        -£                        
gable skews D 37 m 120.00£              4,440.00£         4,440.00£              4,440.00£              
abutment to gable D 12 m 120.00£              1,440.00£         1,440.00£              1,440.00£              
around chimneys D 10 m 120.00£              1,200.00£         1,200.00£              1,200.00£              
around rooflights D 63 m 120.00£              7,560.00£         7,560.00£              7,560.00£              

-£                        
slater work associated with leadwork -£                        

allow D 122 m 200.00£              24,400.00£       24,400.00£           24,400.00£           
-£                        

lead patch repairs -£                        
provisional sum N 1 Sum 1,000.00£           1,000.00£         1,000.00£              1,000.00£              

-£                        
40,880.00£              -£                        

-£                        
-£                        

1.4 Rooflights -£                        
Large rooflight -£                        

replace defective glass unit N 1 nr 500.00£              500.00£             500.00£                 500.00£                 
repaint N 3 nr 50.00£                 150.00£             150.00£                 150.00£                 

smaller rooflights -£                        -£                        
repaint N 15 nr 50.00£                 750.00£             750.00£                 750.00£                 

-£                        
Replace rooflights with conservation rooflights -£                        

larger D 3 nr 1,700.00£           5,100.00£         5,100.00£              5,100.00£              
smaller D 15 nr 1,250.00£           18,750.00£       18,750.00£           18,750.00£           

-£                        
25,250.00£              -£                        

1.5 Rainwater Goods -£                        
-£                        

Gutters -£                        
clean out N 42 m 5.00                     210.00               210.00£                 210.00                   
replace upvc with CI -£                        

gutter D 42 m 85.00                   3,570.00            3,570.00£              3,570.00                
oulet/end etc D 8 nr 45.00                   360.00               360.00£                 360.00                   

additional work to fascia if reharling D 42 m 35.00                   1,470.00            1,470.00£              1,470.00                
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Building 8 The Barracks Building Qty Unit Rate Amount Sub-Totals Totals

 External Fabric 

Repairs 

 Internal 

Renovation Immediate Urgent Necessary Desirable

-£                        
Downpipes -£                        

repaint N 24 m 25.00                   600.00               600.00£                 600.00                   
take off and refix if harling D 24 m 25.00                   600.00               600.00£                 600.00                   

-£                        
Belwo ground drainage -£                        

check if working properly N 1 Sum 350.00                 350.00               350.00£                 350.00                   
-£                        

7,160.00£                 -£                        
-£                        

1.6 Chimneys -£                        
repointing -£                        

chimney 1 - north: 2.90 x 0.70 x 1.4 N 10 m2 110.00£              1,100.00£         1,100.00£              1,100.00£              
chimney 2 - mid gable: 2.90 x 0.70 x 1.4 N 10 m2 110.00£              1,100.00£         1,100.00£              1,100.00£              
chimney 3 - main block central: 3.30 x 0.75 x 1.6 N 13 m2 110.00£              1,430.00£         1,430.00£              1,430.00£              
chimney 4 - south gable: 1.83 x 0.75 x 1.3 N 7 m2 110.00£              770.00£             770.00£                 770.00£                 

-£                        -£                        
renew mortar flanching -£                        -£                        

allow N 8 m2 125.00£              1,000.00£         1,000.00£              1,000.00£              
-£                        -£                        

repoint stone copes -£                        -£                        
allow N 10 m2 90.00£                 900.00£             900.00£                 900.00£                 

-£                        
caps - allow for replace -£                        

allow D 17 nr 125.00£              2,125.00£         2,125.00£              2,125.00£              
-£                        
-£                        

take down and rebuild to allow the insertion of a dpc -£                        
chimney 1 - north: 2.90 x 0.70 x 1.4 -£                        

downtakings -£                        
pots D 5 nr 30.00£                 150.00£             150.00£                 150.00£                 
copes D 1 nr 150.00£              150.00£             150.00£                 150.00£                 
chimney stacks to roof level D 1 nr 2,000.00£           2,000.00£         2,000.00£              2,000.00£              

rebuild -£                        -£                        
prep and level D 1 nr 300.00£              300.00£             300.00£                 300.00£                 
lead dpc D 1 Sum 1,500.00£           1,500.00£         1,500.00£              1,500.00£              
rebuild stack D 1 Sum 8,000.00£           8,000.00£         8,000.00£              8,000.00£              

eo new stone D 1 Sum 750.00£              750.00£             750.00£                 750.00£                 
flue liners D 7 m 250.00£              1,750.00£         1,750.00£              1,750.00£              
rebd cope D 1 nr 250.00£              250.00£             250.00£                 250.00£                 
new pots D 5 nr 350.00£              1,750.00£         1,750.00£              1,750.00£              

-£                        -£                        
chimney 2 - mid gable: 2.90 x 0.70 x 1.4 -£                        -£                        

downtakings -£                        -£                        
pots D 4 nr 30.00£                 120.00£             120.00£                 120.00£                 
copes D 1 nr 150.00£              150.00£             150.00£                 150.00£                 
chimney stacks to roof level D 1 nr 2,000.00£           2,000.00£         2,000.00£              2,000.00£              

rebuild -£                        -£                        
prep and level D 1 nr 300.00£              300.00£             300.00£                 300.00£                 
lead dpc D 1 Sum 1,500.00£           1,500.00£         1,500.00£              1,500.00£              
rebuild stack D 1 Sum 8,000.00£           8,000.00£         8,000.00£              8,000.00£              

eo new stone D 1 Sum 750.00£              750.00£             750.00£                 750.00£                 
flue liners D 6 m 250.00£              1,500.00£         1,500.00£              1,500.00£              
rebd cope D 1 nr 250.00£              250.00£             250.00£                 250.00£                 
new pots D 4 nr 350.00£              1,400.00£         1,400.00£              1,400.00£              

-£                        -£                        
chimney 3 - main block central: 3.30 x 0.75 x 1.6 -£                        -£                        

downtakings -£                        -£                        
pots D 6 nr 30.00£                 180.00£             180.00£                 180.00£                 
copes D 1 nr 200.00£              200.00£             200.00£                 200.00£                 
chimney stacks to roof level D 1 nr 2,750.00£           2,750.00£         2,750.00£              2,750.00£              

rebuild -£                        -£                        
prep and level D 1 nr 400.00£              400.00£             400.00£                 400.00£                 
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Building 8 The Barracks Building Qty Unit Rate Amount Sub-Totals Totals

 External Fabric 

Repairs 

 Internal 

Renovation Immediate Urgent Necessary Desirable

lead dpc D 1 Sum 1,800.00£           1,800.00£         1,800.00£              1,800.00£              
rebuild stack D 1 Sum 11,000.00£         11,000.00£       11,000.00£           11,000.00£           

eo new stone D 1 Sum 1,000.00£           1,000.00£         1,000.00£              1,000.00£              
flue liners D 10 m 250.00£              2,500.00£         2,500.00£              2,500.00£              
rebd cope D 1 nr 250.00£              250.00£             250.00£                 250.00£                 
new pots D 6 nr 350.00£              2,100.00£         2,100.00£              2,100.00£              

-£                        -£                        
-£                        -£                        

chimney 4 - south gable: 1.83 x 0.75 x 1.3 -£                        -£                        
downtakings -£                        -£                        

pots D 2 nr 30.00£                 60.00£               60.00£                   60.00£                   
copes D 1 nr 150.00£              150.00£             150.00£                 150.00£                 
chimney stacks to roof level D 1 nr 1,750.00£           1,750.00£         1,750.00£              1,750.00£              

rebuild -£                        -£                        
prep and level D 1 nr 300.00£              300.00£             300.00£                 300.00£                 
lead dpc D 1 Sum 1,150.00£           1,150.00£         1,150.00£              1,150.00£              
rebuild stack D 1 Sum 6,000.00£           6,000.00£         6,000.00£              6,000.00£              

eo new stone D 1 Sum 750.00£              750.00£             750.00£                 750.00£                 
flue liners D 3 m 250.00£              750.00£             750.00£                 750.00£                 
rebd cope D 1 nr 250.00£              250.00£             250.00£                 250.00£                 
new pots D 2 nr 350.00£              700.00£             700.00£                 700.00£                 

-£                        
75,035.00£              -£                        

-£                        
1.7 Attic space/roof structure -£                        

rot survey -£                        
provisional sum N 1 sum 2,500.00             2,500.00            2,500.00£              2,500.00£              

insulation/ventilation -£                        
minor work to ensure air gap is clear (excludes a new approach) -£                        

prov sum N 1 sum 350.00                 350.00               350.00£                 350.00£                 
-£                        

2,850.00£                 -£                        
154,730.00£         -£                        

2 MASONRY & EXTERNAL WALLS -£                        
-£                        

2.1 External walls -£                        
-£                        

cracks in granite stones to be sealed with grout/resin -£                        
fine joints -£                        

allowance U 389 m2 25.00£                 9,725.00£         9,725.00£              9,725.00£              
-£                        

repointing and pinning work; assume 100% -£                        
NW elevation U 121 m2 100.00£              12,100.00£       12,100.00£           12,100.00£           
SW elevation U 77 m2 100.00£              7,700.00£         7,700.00£              7,700.00£              
SE elevation U 119 m2 100.00£              11,900.00£       11,900.00£           11,900.00£           
NE elevation U 72 m2 100.00£              7,200.00£         7,200.00£              7,200.00£              

389 -£                        -£                        
grouting work -£                        -£                        

allowance -£                        -£                        
provisional sum U 1 Sum 20,000.00£         20,000.00£       20,000.00£           20,000.00£           

-£                        -£                        
lime harl and limewash -£                        -£                        

NW elevation U 121 m2 150.00£              18,150.00£       18,150.00£           18,150.00£           
SW elevation U 77 m2 150.00£              11,550.00£       11,550.00£           11,550.00£           
SE elevation U 119 m2 150.00£              17,850.00£       17,850.00£           17,850.00£           
NE elevation U 72 m2 150.00£              10,800.00£       10,800.00£           10,800.00£           

-£                        
plaster work at window openings -£                        

remove detached material U 104 m 12.00£                 1,248.00£         1,248.00£              1,248.00£              
renew U 104 m 60.00£                 6,240.00£         6,240.00£              6,240.00£              

-£                        
-£                        

U 1 Sum 20,000.00£         20,000.00£       20,000.00£           20,000.00£           Additional masonry repairs further to detailed inspection 
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Building 8 The Barracks Building Qty Unit Rate Amount Sub-Totals Totals

 External Fabric 

Repairs 

 Internal 

Renovation Immediate Urgent Necessary Desirable

154,463.00£            -£                        
-£                        
-£                        

2.5 External Stair -£                        
-£                        

repaint rendered enclosing wall -£                        
allow D 22 m2 30.00£                 660.00£             660.00£                 660.00£                 

-£                        
junction between steps/landing and wall -£                        

allowance to improve detail N 1 Sum 750.00£              750.00£             750.00£                 750.00£                 
-£                        
-£                        

1,410.00£                 -£                        
155,873.00£         -£                        

-£                        
3 WINDOWS AND EXTERNAL DOORS -£                        

-£                        
3.1 Windows -£                        

repaint -£                        
approx 900 x 1500 N 20 nr 75.00£                 1,500.00£         1,500.00£              1,500.00£              
approx 600 x 1250 N 1 nr 60.00£                 60.00£               60.00£                   60.00£                   
approx 500 x 600 N 2 nr 50.00£                 100.00£             100.00£                 100.00£                 

-£                        
Extensive overhaul/repair -£                        

allow average rate -£                        
approx 900 x 1500 U 20 nr 1,000.00£           20,000.00£       20,000.00£           20,000.00£           
approx 600 x 1250 U 1 nr 500.00£              500.00£             500.00£                 500.00£                 
approx 500 x 600 U 2 nr 500.00£              1,000.00£         1,000.00£              1,000.00£              

-£                        
Window repointing -£                        

allow U 104 m 40.00£                 4,160.00£         4,160.00£              4,160.00£              
-£                        
-£                        
-£                        

27,320.00£              -£                        
3.2 External Doors -£                        

overhaul / repair / repaint -£                        
allowance N 3 nr 500.00£              1,500.00£         1,500.00£              1,500.00£              

1,500.00£                 -£                        
-£                        

28,820.00£           

4 INTERIOR

4.1 Allow for a full internal renovation
allowance N 437 m2 2,000.00£           874,000.00£     874,000.00£         874,000.00£         

874,000.00£            
874,000.00£         

5 EXTERNAL/SITE WORKS

5.1 Boundary walls
allowance for minor repair/repointing works D 1 sum 1,000.00£           1,000.00£         1,000.00£              1,000.00£              

5.2 External ground treatments
potential ground work/drains/tanking

allowance pedning further investigation D 1 sum 5,000.00£           5,000.00£         5,000.00£              5,000.00£              
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Building 8 The Barracks Building Qty Unit Rate Amount Sub-Totals Totals

 External Fabric 

Repairs 

 Internal 

Renovation Immediate Urgent Necessary Desirable

6,000.00£                 

6,000.00£              

Amount of Building Works 1,219,423.00£      345,423.00£         874,000.00£         -£                        180,623.00£         892,560.00£         144,285.00£         

5 PRELIMINARIES
Scaffolding 389                 m2 70.00£                 27,230.00£       27,230.00£           -£                        -£                        4,033.35£              19,931.07£           3,221.92£              
General preliminaries 13% 158,524.99£     44,904.99£           113,620.00£         -£                        23,480.99£           116,032.80£         18,757.05£           

185,754.99£         

1,405,177.99£      417,557.99£         987,620.00£         -£                        208,137.34£         1,028,523.87£      166,263.97£         

6 LOCATION FACTOR 22% 309,139.16£         91,862.76£           217,276.40£         -£                        45,790.22£           226,275.25£         36,578.07£           

1,714,317.15£      509,420.75£         1,204,896.40£      -£                        253,927.56£         1,254,799.13£      202,842.04£         

7 CONTINGENCY 15% 257,147.57£         76,413.11£           180,734.46£         -£                        38,089.13£           188,219.87£         30,426.31£           

Total Estimated Cost 1,971,464.72£      585,833.86£         1,385,630.86£      -£                        292,016.69£         1,443,018.99£      233,268.35£         

1,971,000£           586,000£               1,386,000£           

Prepared by:

Morham + Brotchie Partnership

Chartered Quantity Surveyors

126 Calton Road Tel: 0131 556 2556

Edinburgh Email: alan.harper@mb-qs.com

EH8 8JQ web: www.mb-qs.com
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